
UNIVERSITYOFKASHMIR
OfficeoftheExecutiveEngineer,ConstructionDivision

FRESHNOTICEINVITINGE-TENDER

ForandonbehalfoftheUniversityofKashmir,e-tenders(InSinglecoversystem)areinvitedonitem
ratebasisfrom approvedandeligibleContractorsregisteredwithJ&KStateGovt.,CPWD,Railwaysandother
State/CentralGovernmentsforthefollowingworks:-

PositionofAAA/TSSubmitted
PositionoffundsDemanded

1. TheBiddingdocumentsConsistingofqualifyinginformation,eligibilitycriteria,specifications,
Drawings,billofquantities(B.O.Q),Setoftermsandconditionsofcontractandotherdetails
can be seen/downloaded from the departmentalwebsite www.jktenders.gov.in as per
scheduleofdatesgivenbelow:-

2.Biddersmustuploadscannedcopiesofallnecessarydocumentsincludingearnestmoney
/BidsecurityintheshapeofCDR/FDR/B.GpledgedtoExecutiveEngineer,Construction

Division,UniversityofKashmirandtenderdocumentfee intheshapeofe-Challanwhich

canbedownloadedfrom http://egov.uok.edu.in/echallan intermsofsoftcopieswith

thee-bid. Nodocument(s)whichhas/havenotbeenuploadeduptotheprescribed
periodshallbeentertainedintheform ofHardcopy.However,incaseofanyclarification,the
biddersshallhavetoproduceoriginaldocumentsinsupportofsoftcopiesifneedarises.

3.TheEarnestmoneyinfavourofunsuccessful/Non-responsivebiddersshallbereleasedonlyafter

ensuringsubmissionofTenderdocumentFeeinoriginal,(e-challan)failureofsubmissionofTender

documentfeebythebidderusingthesiteshallentailhim forblacklisting.

(Note:-Scanallthedocumentson100dpiwithblackandwhiteoption.)

4.Thesuccessfulbidder(L-1)shallhavetoproduceCDRande-challaninoriginalintheofficeofthe

undersignedbeforeallottingtheworkorissuanceofSupplyorder.

5.ThedateandtimeofopeningofBidscanbeavailableonWebSitewww.jktenders.gov.inand

conveyedtothebiddersautomaticallythroughane-mailmessageontheire-mailaddress.The

bidsofResponsivebiddersshallbeopenedonlineonsameWebSiteintheOfficeofExecutive

Engineer,ConstructionDivision,UniversityofKashmir.

6.Thebidsfortheworkshallremainvalidforaperiodof120daysfrom thedateofopeningof

S.No NameofWork
Est.Cost

(Rs.In
Lacs)

Earnest
Money
(InRs.)

Costof
T/Doc.in

shapeofE-
Challan
(InRs.)

Timeof
completion

Date&Time
ofOpening

ofBid

Classof
Contractor

1 2 3 4 5 6 7 8
1. Repairand Renovationof

Washrooms forTeaching
and Non Teaching
Quarters and Providing
and Fixing of
Doors/Windows Shutters
in different Quarters at
MirzaBaghCampus.

9.90 Rs.19800/- Rs.600/- 01-Month 21-05-2019
(11.30AM)

CEE
&

DEE

1. DateofIssueofTenderNotice 11-05-2019

2. Periodofdownloadingofbiddingdocuments
From13-05-2019(11AM)to20-05-2019(6.00
PM)

3. BidsubmissionStartDate 13-05-2019(11.00AM)

4. BidSubmissionEndDate 20-05-2019(6.00PM)

6. Date&timeofopeningofBids(Online) 21-05-2019(11.30AM)



Technicalbids.

7. Theearnestmoneyshallbeforfeited,If:-
a. Anybidder/tendererwithdraw hisbid/tenderduringtheperiodofbidvalidityormakeany

modificationsinthetermsandconditionsofthebid.
b. FailureofSuccessfulbiddertofurnishtherequiredperformancesecuritywithinthespecified

timelimit.
c. FailureofSuccessfulbiddertoexecutetheagreementwithin28daysafterfixationofcontract.

8. Instructiontobiddersregardinge-tenderingprocess.
8.1.Biddersareadvisedtodownloadbidsubmissionmanualfrom the"Downloads"optionaswell

asfrom "BiddersManualKit"onwebsitewww.jktenders.gov.intoacquaintbidsubmission
process.

8.2.Toparticipateinbiddingprocess,biddershavetoget'DigitalSignatureCertificate(DSC)'as
perInformationTechnologyAct-2000.Bidderscangetdigitalcertificatefrom anyapproved
Vendor.

8.3.ThebiddershavetosubmittheirbidsonlineinelectronicformatwithdigitalSignature.No bid
willbeacceptedinphysicalform.

6.4. BidswillbeopenedonlineaspertimeschedulementionedinPara-1.
6.5 TheDepartmentwillnotberesponsiblefordelayinonlinesubmissionduetoanyreasons.

9. BiddersareadvisednottomakeanychangeinBOQ(BillofQuantities)contents.Innocase
theyshouldattempttocreatesimilarBOQmanually.TheBOQdownloadedshouldbeusedfor
fillingtheitem rateinclusiveofalltaxesanditshouldbesavedwiththesamenameasit
contains.

10.PriceescalationandTaxes:-TheunitratesandpricesshallbequotedbythebidderentirelyinIndian
RupeesandtheratesquotedshallbedeemedtoincludepriceescalationandalltaxesincludingCGST
andSGST uptocompletionofthework,unlessotherwisespecified.Deductiononaccountoftaxes
shallbemadefrom thebillsofthecontractorongrossamountofthebillaspertheratesprevailingat
thetimeofrecovery.

11.Biddersareadvisedtouse"MyDocuments"areaintheiruserone-Tenderingportaltostoresuch
documentsasarerequired.

12.Incaseofanyspecifiedprojecttherelevantguidelines/standardbiddingdocumentshallbefollowed.

13. InstructionstoBidder(ITB)
13.1.Allbiddersshalluploadthefollowinginformationanddocumentsalongwithqualificationcriteria/

qualificationinformationwiththeirbids:-

a. Copiesoforiginaldocumentsdefiningconstitution/legalstatus,placeofregistrationand
principalplaceofBusiness.

b. ValidGSTNo.&PANNo.AcknowledgementreceiptofSalesTaxReturnFiled.
13.2.Thebidderathisownresponsibilityandriskshouldvisitandexaminethesiteofworkandits

surroundingsbeforesubmissionofbid.
13.3.Nonattendanceofpre-bidmeetingwillnotbecauseofdisqualificationofthebidder.
13.4.AlldocumentsrelatingtothebidshallbeintheEnglishLanguage.
14.TheBiddershallhavetousegoodqualityapprovedmaterialsathisowncost,nodepartmental

suppliesbemadebytheUniversity
14. Ifthebidderdoesnotquoterateforanyitem oftheratelist/quantityschedule,costofsuch

item/itemsshallbedeemedtobepartoftheoverall/totalcontractvalue.Norateshallbe
allowedforsuchitem /itemsintheallotmentofcontract.

14. GeneralConditionsofContract:-
14.1.Thedateofstartoftheworkshallbereckonedwithinoneweekfrom thedateofissuanceof

LOI/Contractallotmentasthecasemaybe.
14.2.Penaltyfordelayincompletion:-Incaseofdelayincompletionofworkbeyondstipulated

periodofcompletion,penaltyofRs.2000/-perdaybutuptomaximum of10% ofthetotal
contractshallbeimposed.

14.3.Timeextension:-Suitabletimeextensionshallbegrantedincaseofincreaseinscopeofwork



andintheeventofdelaybeyondcontrolofcontractortobedeterminedbythedepartment.
14.4.Advance Payments:-No mobilization advance/equipmentadvance shallbe paid unless

otherwisespecifiedintheSBD.
14.5.SecuredAdvance:-Nosecuredadvanceisadmissibleunlessotherwisespecified.
14.6.RetentionMoney:-10%shallbedeductedfrom eachrunningbillofthesuccessfulcontractor

whichshallbereleasedaftervirtualcompletionofworkinallrespects/whenrecommended.
14.7.ScheduleofPayment:-Thepaymentscheduleshallbefixedafterawardofcontractinfavourof

successfulbidder,onthebasisofavailabilityoffundsandvalueofworkexecuted,shallbe
determinedbytheEngineer.

14.8.Amendmentofbiddingdocument:-Beforethedeadlineforsubmissionofbidstheemployer
maymodifythebiddingdocumentsbyissuingAddenda.

14.9.Thetenderreceivingauthorityreservestherighttoacceptorrejectanytenderoralltenders
withoutassigninganyreasonthereof.

14.10.UnbalancedBid:-Incasebidofthelowestbidderisfoundunbalanced,thesuccessfulbidder
shallhavetoproduceadditionalperformancesecurityinshapeofCDR/FDR/B.Gwithin(7)
daysafteropeningofpricebids,asperfollowingbreak-up:-

S.No
Percentageofunbalancebidviz.,advertisedcoston

accountofLowrates
Additional

PerformanceSecurity
01. Uptoandincluding15%below Nil

02. Greaterthan15%andupto20%below. 3%
03. Greaterthan20%andupto25%below. 3.5%
04. Greaterthan25%to30%below 4%

Greaterthan30%below. 5%
Additionalsecurityshallbereleasedaftersuccessfulcompletionof(6)monthsmaintenanceliability
period.

Incasetherate/Ratesquotedbythecontactortoanyitem/itemsinthebillofquantitieshas/have

beenfoundhigherthantheestimatedrate,thencontractorwillbecalledfornegotiationofrateorwill

beallottedonthebasisofcalculationsmadeasperbookofanalysisofrates2016CPWDkeepingin

viewthepresentmarketrate.

14.11.Restorationofwork:-Oncompletionofcontractthecontractorshallberesponsibleto
removeallun-usedmaterialandrestoreallworkinitsoriginalpositionathisowncost.

14.12.Trafficregulations:-Thecontractorisboundtoadheretotrafficregulationsasisapplicable
from timetotimeandensurearrangementsofsmoothregulationoftrafficduringexecutionof
work.

14.13.Arbitration:-Thearbitrationshallbeconductedinaccordancewiththearbitrationprocedurestatedin
theJ&KconciliationandArbitrationActNo:-xxxvof1997issuedvideSRONo:-403videNotificationof
J&KGovt.,"LawDepartment"11thDecember-1997.

14.14.DefectiveLiabilityperiod:-TheDLPshallbecommencedfrom thedateofcertifiedcompletionof
workandperiodshallbe6months.

14.15.Incasetheagencyfailstoexecutethework,thedepositsintheshapeofCDRandAdditionalperformance

guaranteeshallbeliableforforfeiturebesidesinitiatingotherpunitiveactionsagainstthedefaulterwithout

servinganynotice.

14.16.ALL KEY CONSTRUCTION MATERIALshallhaveto bestrictlyasperprescribedspecificationsand
approvaloftheEngineerIn-charge.
The CDR shallbe released after(6)sixmonthsfrom completion ofthe workand satisfactory
maintenanceforsuchperiod.

14.17.Failureonpartofthecontractortofulfillhisobligationsofmaintenanceschedulesshallresultin
forfeitureofthedepositsheldforthispurposeaswellastheCDRforthiswork.

14.18.Safety:-Thecontractorshallberesponsibleforsafetyofallactivitiesatsiteofwork.

14.19.Discoveries:-Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscovered
onthesiteshallbethepropertyofUniversity.

14.20.Tests:-Thecontractorshallbesolelyresponsibleforcarryingoutthemandatorytestsrequiredforthe
qualitycontrolathisowncost(ifapplicable).

14.21.Termination:-Theemployermayterminatethecontractifthecontractorcausesafundamental



breachofthecontract.

14.22.Fundamentalbreachofcontractwillinclude:-
a. ContinuousstoppageofWorkforaperiodof30dayswithoutauthorizationofEngineerin-charge.

b. Contractorisdeclaredbankrupt.
c. Anyevidenceofinvolvementofcontractorincorruptpractices.
d. Ifthecontractorindulgesinwillfuldisregardofthequalitycontrolmeasuresputinplacebythedepartment.
e. Contractordelaysthecompletionofworkbeyondstipulatedtimeofcompletion.
f. Pursuanttotheprocessofterminationofdefaultedcontract,theemployerreservestherighttoinvitefresh

tenderforthebalanceworkattheriskandcostofdefaultingcontractor.
g. Ifincasecontractorfailedtostart/completethework,withinthestipulatedtimeperiod,hisCDR/EarnestMoney

shallbeforfeitedafterterminationofthecontract.Besides,defaultingcontractorshallbedebarredfrom taking
worksinR&BDepartmentatleastforoneyear.

14.23.
MajorLaborLawsapplicabletoestablishmentengagedinbuildingandotherconstructionWork:-

a. Workmencompensationact1923.
b. PaymentofGratuityAct1972.
c. EmployeesP.F.andMiscellaneousProvisionAct1952.
d. MaternityBenefitsAct1951.
e. ContractLabor(Regulation&Abolition)Act1970.
f. Minimum WagesAct1948.
g. PaymentofWagesAct1936.
h. EqualremunerationAct1979.
i. PaymentofbonusAct1965.
j. IndustrialdisputesAct1947.
k. IndustrialemploymentstandingordersAct1946.
l. TradeUnionAct1926.
m. ChildLabor(Prohibition&Regulation)Act1986.
n. InterStateMigrantworkmen’s(Regulationofemployment&Conditionsofservice)Act1979.
o. TheBuildingandotherConstructionworkers(RegulationofemploymentandConditionofservice)Act1996andtheCensus

Actof1996.
p. FactoriesAct1948.
q. CompliancewithLaborRegulationLawsofJ&KState.

14.24.Specification/QualityControl:-Allitemsofworks shallconfirm tospecificationsasperIRC/MORTH/NBO/CPWD/

SSR/Anyotherprescribedspecificationsandquantitiesmayvary±10%totheestimatedquantities.

14.25.Insurance:-InsurancecovertoLabor/Machinery/Work/Plantmaterial/Equipmentbythecontractorshallbemandatory.

14.26.LawsGoverningtheContract:-ThecontractshallbegovernedbyLawsoftheland.

14.27.Court’sJurisdiction:-Incaseofanydisputes/differencesbetweencontractorandDepartmentthejurisdictionshallbeJ&K

State.

14.28.TimeExtension:-

a. TheworkistobecompletedwithinthetimelimitspecifiedintheNITandthetimeofcompletionwillalsoincrease/decrease

inproportionwithadditional/deletedquantum ofworkdependingupontheactualquantum ofwork.

b. Requestforextensionoftimeshallbemadebythecontractorinwritingnotlaterthanfifteendaysofhappeningoftheevent

causingdelay.Thecontractorshallalsoindicateinsucharequesttheperiodforwhichextensionisdesired.

c. Abnormal/badweatherorSeriouslossordamagebyfireorCivilcommotion,strikeorlockout(otherthanamongthelabour

engagedbythecontractor)affectinganyorthetradesemployedonthework,orNonavailabilityofdepartmentalstores.Any
othercausewhichintheabsolutediscretionoftheacceptingauthorityisbeyondthecontractor’sdesire.

d. Oncontractor’srepresentationbasedonthegroundsasdetailedabovethetimeforcompletionoftheworkmaybeextended

byaperiodconsideredreasonablebytheDepartment.

e. Extensionoftimeshallbealsoadmissibleintheeventoftemporarysuspensionofwork.

15. Thetender/bidisliabletorejectionifitdoesnotfulfilltherequirementsaslaiddowninNIT.

16. AllothertermsconditionsareasperPWDForm 25(DoubleagreementForm)

ExecutiveEngineer

NITNo:-F(FRESH)(E.Tend)(MirzaBagh)UCD)KU/21/19
DATED:-10-05-2019.


