UNIVERSITY OF KASHMIR

Office of the Executive Engineer, Construction Division

e

E-TENDER NOTICE FOR ELECTRIC STAGE WORKS FOR THE YEAR 2023-24

For and on behalf of the University e-tenders for Electric Stage Works for the year 2023-24
Electric(In Single cover system) are invited on (Percentage % age) basis from approved and
eligible Electric Contractors registered with Govt. of Union Territory of J&K/ other union
territories and CPWD, Railways and other State/Central Governments for the following:-

S.No: Name of the work Earnest Money | Cost of | Time and date | Class of
(L.S.)In(Rs.) tender of opening of | contract
document tender
(InRs.)
1. Electric Stage Works for the | Rs.1.00Lacs | Rs.1000/- | 07-04-2023 | AAY
Year 202324 in all (11.00 AM)
Campuses.

Position of A.A = Accorded
Position of funds = Available

1. The Bidding documents consisting of qualifying information, eligibility criteria, specifications,
Drawings, bill of quantities (B.0.Q), Set of terms and conditions of contract and other details can
be seen/downloaded from the departmental website www.jktenders.gov.in as per schedule of
dates given below:-

S.No: Particulars Date and Time

1. Date of Issuance of Tender Notice 29-03-2023

2. Period of downloading of bidder | 29-03-2023 to 06-04-2023 (6.00
documents. PM)

3. Bid submission start date. 29-03-2023

4. Bid submission end date. 06-04-2023 (6.00 PM)

5 Date and time of opening of bid | 07-04-2023(11.00 AM)
(online).

2. . Bidders must upload scanned copies of all necessary documents including earnest
money in the shape of CDR / FDR/ B.G pledged to Executive Engineer, Construction

Division, University of Kashmir and tender document fee in the shape of e-Challan

which can be downloaded from http://egov.uok.edu.in/echallan in terms of
soft copies with the e-bid. No document (s) which has / have not been uploaded up to
the prescribed period shall not be entertained in the form of Hard copy. However, in
case of any clarification, the bidders shall have to produce original documents in
support of soft copies if need arises

Note:- The Date of e-Challan must be between the date of start of bid and Bid Submission
and date. Any deviation shall render the bidder as Non-responsive.

(Note: - Scan all the documents on 100 dpi with black and white option.)

1. The date and time of opening of Financial Bids of a responsive bidder shall be notified
on WebSite www.jktenders.gov.in_and conveyedto the bidders automatically through an
e-mail message on their e-mail address.

2. The bids for the work shall remain valid for a period of 120 days from the date of
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opening of Technicalbids.

3. The earnest money shall be forfeited If:-

a) Any bidder/ tenderer withdraws his bid/ tender during the period of bid validity or
makes any modifications in the terms and conditions of the bid.

b) Failure of Successful bidder to furnish the required performance security within the
specified time limit.

c) Failure of Successful bidder to execute the agreement within 28 days after fixation of
contract.

d) The tenders without E.Challan and EMD shall be summarily rejected. No exemption for
EMD and E.Challan will be entertained.

6(A). Instruction to bidders regarding e-tendering process

6.1 Bidders are advised to download bid submission manual from the "Downloads" option as
well as from "Bidders Manual Kit" on website www.jktenders.gov.into acquaint bid
submissionprocess.

6.2 To participate in bidding process, bidders have to get 'Digital Signature Certificate {DSC)'
as perinformation Technology Act-2000. Bidders can get digital certificate from any
approved Vendor.

6.3 The bidders have to submit their bids online in electronic format with digital Signature.
No bidwill be accepted in physical form.

6.4 Bids will be opened online as per time schedule mentioned in Para-1.

6.5 Bidders must ensure to upload scanned copy of all necessary documents with the bid.
Besides, original documents related to the bid shall be submitted by L1 before issuance
of Allotment in his favour.

6.6. Bidders must ensure to upload scanned copies of all necessary documents including,
tender documents fee in terms of soft copies and all other documents required as
per NIT with technical bid. No document (s) which has/have not been uploaded
shall be entertained for technical evaluation in the form of hard copy. However in
case of any clarification the bidders have to produce original documents in
support of soft copies if need arises.

Note: - Scan all the documents on 100 dpi with black and white option.

6.6(a) Bidders should note that if the documents uploaded/submitted on the basis of
which the contract has been awarded are found forged/fake/not genuine at any time,
the contract shall be cancelled and the contractor/bidder shall be recommended for
blacklisting and debarred from taking part in tendering in University of Kashmir/Other
Departments for a period of one year in the first instance, besides the performance
security deposited for the said work shall be forfeited.

7. The department will not be responsible for delay in online submission due to any
reasons.

8. For item rate method the unit rates and prices shall be quoted by the bidder entirely in
Indian Rupees and the rates quoted shall be deemed to include price escalation and all
taxes upto completion of the work. Deduction on account of taxes shall be made from
the bills of the contractor on gross amount of the bill as per the rates prevailing at the
time of recovery.

The %age rate method requires the bidder to quote a percentage above / below / at par
at the bottom of the BOQ percentage template for the work. The percentage quoted by
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the bidder shall be deemed to include price escalation and all taxes upto completion of
the work. Deduction on account of taxes shall be made from the bills of the contractor
on gross amount of the bill as per the rates prevailing at the time of recovery.

10. Bidders are advised not to make any change in BOQ (Bill of Quantities) contents. In
no case they should attempt to create similar BOQ manually.

11. Price escalation and Taxes: No price escalation shall be permissible. The deduction
on account of taxes shall be made for the bills of the contractor for the gross
amount of the bill as per the rates prevailing at the time of recovery.

12. Bidders are advised to use "My Documents" area in their user on e-Tendering portal
to store such documents as are required.

13.In case of CRF and any other specified project. The relevant guidelines standard
bidding document shall be followed.

14. Instructions to Bidder (ITB)

14.1 All bidders shall upload the following information and documents along with
qualification criteriafualification information with their bids:-

a) All bidders shall upload Copies of original documents defining constitution/ legal
status, place of registration and principal place of Business with Cell No. and
correspondence address.

b. Registration Card duly renewed/valid for the year 2022-23.

c. All bidders shall upload verification certificate from concerned Chief Engineer/
Superintending Engineer of Enlistment Registration Card.

d. All bidders shall upload e-challan and EMD as per NIT.

e. All bidders shall upload Valid GSTIN Registration & PAN Card.

f. All bidders shall upload Scanned copy of GSTIN registration and latest clearance
certificate FORM GST-3B of the last quarter/preceding Month to the Issuance of
NIT.

14.2 The bidder at his own responsibility and risk should visit and examine the site of work
and its surroundings before submission of bid.

14.3Non attendance of pre-bid meeting will not be cause of disqualification of the bidder.
14.4All documents relating to the bid shall be in the English Language.
15. General Conditions of Contract: -
15.1 The date of start of the work shall be reckoned within one week from the date of
issuance of LOI/Contract allotment as the case may be.

Penalty for delay in completion: - In case of delay in completion of work beyond stipulated
periodof completion, penalty up to maximum of 10% of the contract shall be imposed.

15.2 Time extension: -Suitable time extension shall be granted in case of increase in scope
of work and in the event of delay beyond control of contractor to be determined by the
department.

15.3 Advance Payments:-No mobilization advance/equipment advance shall be paid.

15.4 Secured Advance:-No secured advance is admissible.

15.5 Schedule of Payment:-The payment schedule shall be fixed after award of contract in
favour of successful bidder, on the basis of availability of funds and value of work executed,
shall be determined by the Engineer.

15.6 Amendment of bidding document:-Before the deadline for submission of bids the
employer may modify the bidding documents by issuing Addendum.
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15.7(a)

The tender receiving authority reserves the right to accept or reject any tender or all

tenders without assigning any reason thereof.

15.7(b)

The Employer reserves the right to accept or reject any bid and to cancel the

bidding process and reject all bids, at any time prior to award of Contract, without thereby
incurring any liability to the affected bidder or bidders or any obligations to inform the

affecte
16.

17.

18.

19.

22.

23.
24,

25.
26.

27.
a)

b)
c)
d)

e)

f)

d bidder or bidders of the grounds for the Employer’s action.

Restoration of work:- On completion of contract the contractor shall be responsible to
remove allun-used material and restore all work in its original position at his own cost.

Traffic regulations:-The contractor is bound to adhere to traffic regulations as is applicable
from time to time and ensure arrangements of smooth regulation of traffic during execution
of work.

Arbitration:- The arbitration shall be conducted in accordance with the arbitration procedure
stated in the J&K Conciliation and Arbitration Act No:-xxxv of 1997 issued vide SRO No:-403
vide Notification of J&K Govt., "Law Department" 11th December-1997.

Defect Liability period:- The DLP shall be Calculated from date of certified completion of
work and period shall be 06 months. The defects noticed in the work during execution or
D.L.P. shall be corrected by the Contractor within the length of time specified by the Engineer.
If the contractor does not correct the defects pertaining to D.L.P. to the satisfaction of the
Engineer within the time specified, the Engineer will assess the cost of having the defects
corrected and contractor will pay this amount on correction of defects.

20. The date of start of work shall be reckoned within 07 (seven) days from the date of
issuance of allotment/ Letter of intent.

21. In case the agency fails to execute the work, the performance security in the shape
of CDR/FDR/BG and normal deposit shall be liable for forfeiture besides initiating other
punitive actions against the defaulter without serving any notice.

ALL KEY CONSTRUCTION MATERIAL shall have to be strictly as per prescribed
specifications and approval of the Engineer In-charge.

The Earnest Money of the Successful shall be released after successful completion
of DLP

Failure on part of the contractor to fulfill his obligations of maintenance schedules shall
result inforfeiture of the deposits held for this purpose as well as the CDR/FDR/BG for this
work.

Safety:- The contractor shall be responsible for safety of all activities at site of work.
Discoveries:- Anything of historical or other interest or of significant value unexpectedly
discovered on the site shall be the property of the Govt.

Tests:-The contractor shall be solely responsible for carrying out the mandatory tests
required forthe quality control at his own cost.

Termination:- The employer may terminate the contract if the contractor causes a
fundamental breach of the contract.

Fundamental breach of contract will include:-

Continuous stoppage of Work for a period of 30 days without authorization of Engineer in-
charge.

Contractor is declared bankrupt.

Any evidence of involvement of contractor in corrupt practices.

If the contractor indulges in willful disregard of the quality control measures put in place by
the department. Contractor delays the completion of work beyond stipulated time of
completion.

Pursuant to the process of termination of defaulted contract, the employer reserves the
right to invite fresh tender for the balance work at the risk and cost of defaulting contractor.
If in case contractor failed to start /complete the work, within the stipulated time period, his
Performance Security shall be forfeited after termination of the contract. Besides, the
contractor shall be debarred from taking part in tendering of works in R&B Department/other
departments for a period of one year.




The Stage contractor will be required to keep sufficient stock of materials available with him.

28. Besides attending the repair work of all nature the successful tenderer will be bound to
execute works of petty original nature amounting upto Rs.5000/= in each individual case
under stage rates which may extend upto Rs.50,000/=.

29. The work required to be executed through the stage contractor should be taken up in
hand by the stage contractor within two days from the date of written order from the
EXEN/AE concerned and to complete the same as per the time limit given under:-

a. For works valuing Re.1/-1to Rs.500/= 1 day

b. For work valuing Rs.501/-to Rs.1000/= 3 days
c. For work valuing Rs.1000/- to Rs.2000/= 5 days
d. For additional Rs.1000/= 2 days.

30 The electric stage contractor will be responsible for any damage done by him during
execution and shall have to set right/replace at the contractor/firms cost. In case of the
further failure the same shall be got done though some other agency by the University.
The cost involved for restoration of such damages shall be recovered from the stage
contractor.

31. Materials available in the stores of the construction Division. University of Kashmir will
be supplied departmentally on the stock rates in vogue in the Division and shall have to
be used by the contractor ordered by the department and shall used such materials
most economically and exclusively for the purpose of work for which it has been
issued. In the event of loss or damage to the departmental stores the cost thereof will
be recovered from the contractor at double the stock rates. All the unconsumed
materials (Departmental) shall be returned by the contractor to the stores at once. In
case of his failure to do so he will be liable to pay the cost of the same at double rates
assessed by Engineer-in-Charge.

2 Major Labour Laws applicable to establishment engaged in building and other construction
Work:-
a) Workmen compensation act 1923.
b) Payment of Gratuity Act 1972.
c¢) Employees P.F. and Miscellaneous Provision Act1952.
d) Maternity Benefits Act 1951.
e) Contract Labour (Regulation & Abolition) Act1970.
f)  Minimum Wages Act 1948.
g) Payment of Wages Act 1936.
h) Equal remuneration Act 1979.
i) Payment of bonus Act 1965.
j) Industrial disputes Act 1947.
k) Industrial employment standing orders Act 1946.
[) Trade Union Act 1926.
m) Child Labour (Prohibition & Regulation) Act 1986.
n) Inter State Migrant workmen's (Regulation of employment & Conditions of service)Act 1979.
o) The Building and other Construction workers (Regulation of employment and Condition of
service) Act 1996 and the Census Act of 1996.
p) Factories Act 1948.
q) Compliance with Labour Regulation Laws of J&K.
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r) Specification/Quality Control:-
A) All items of works shall conform to specifications as per IRC/MORTH/ NBO/ CPWD/
SSRI Any other prescribed specifications.
B) Allitems should be approved by the concerned Department before use.
C) Certification of Material shall be submitted for reference and record.
s) Insurance:- Insurance cover to Labour / Machinery / Work / Plant material /
Equipment by the contractor shall be mandatory.

t) Laws Governing the Contract: -The contract shall be governed by Laws of the land.

Court's Jurisdiction:-In case of disputes/differences between contractor and
Department the jurisdiction shall be J&K.

u) Time Extension: -

a) The work is to be completed within the time limit specified in the NIT and the time of
completion will also increase / decrease in proportion with additional / deleted
quantum of work depending upon the actual quantum of work.

b) Request for extension of time shall be made by the contractor in writing not later
than fifteendays of happening of the event causing delay. The contractor shall also
indicate in such a request the period for which extension is desired.

c) Abnormal /bad weather or Serious loss or damage by fire or Civil commotion, strike
or lockout (other than among the labour engaged by the contractor) affecting any or
the trades employed on the work, or Non availability of departmental stores.

d) Any other cause which in the absolute discretion of the accepting authority is beyond
the contractor's desire.

e) On contractor's representation based on the grounds as detailed above the time for
completion of the work may be extended by a period considered reasonable by the
Department.

f) Extension of time shall be also admissible in the event of temporary
suspension of work.

g) The works shall be subject to the inspection by State Inspection Authority if applicable
at the time of completion of work for clearance and all charges on account of
inspection shall be borne by the contractor.

33. The tender/bid is liable to rejection if it does not fulfill the requirements as laid down
in NIT.

All other terms conditions are as per PWD Form 25 (Double agreement Form) and
detailed NIT issued vide this office No. F(UCD) (Electr. Stage 2023-24)/KU/98/22
DATED: 27/03/23.

Executive Engineer
No: F (UCD) (Electr. Stage 2022-23) KU/98/22
Dated:-27-03-2023



