
UNIVERSITYOFKASHMIR
OfficeoftheExecutiveEngineer,ConstructionDivision

NOTICEINVITINGE-TENDER
NITNo:-F(E.Tend)(UCD)KU/57/18 DATED:-27-01-2018.

ForandonbehalfoftheUniversityofKashmir,e-tenders(InSinglecoversystem)areinvited
onitem ratebasisfrom approvedandeligibleContractorsregisteredwithJ&KStateGovt.,CPWD,
RailwaysandotherState/CentralGovernmentsforthefollowingworks:-

PositionofAAA/TSSubmitted
PositionoffundsDemanded

1. TheBiddingdocumentsConsistingofqualifyinginformation,eligibilitycriteria,specifications,
Drawings,billofquantities(B.O.Q),Setoftermsandconditionsofcontractandotherdetails
can be seen/downloaded from the departmentalwebsite www.jktenders.gov.in as per
scheduleofdatesgivenbelow:-

2. BidsmustbeaccompaniedwithcostofTenderdocumentinshapeofdemanddraftinfavorof
RegistrarUniversityofKashmirandEarnestmoney/BidsecurityinshapeofCDR/FDR/B.G
pledgedtoExecutiveEngineer,ConstructionDivision,UniversityofKashmir.

3. ThedateandtimeofopeningofBidsshallbenotifiedonWebSitewww.jktenders.gov.inand
conveyedtothebiddersautomaticallythroughane-mailmessageontheire-mailaddress.The
bidsofResponsivebiddersshallbeopenedonlineonsameWebSiteintheOfficeofExecutive
Engineer,ConstructionDivision,UniversityofKashmir

4. Thebidsfortheworkshallremainvalidforaperiodof120daysfrom thedateofopeningof
Technicalbids

5. Theearnestmoneyshallbeforfeited,If:-
a. Anybidder/tendererwithdraw hisbid/tenderduringtheperiodofbidvalidityormakeany

modificationsinthetermsandconditionsofthebid.
b. FailureofSuccessfulbiddertofurnishtherequiredperformancesecuritywithinthespecified

timelimit.
c. FailureofSuccessfulbiddertoexecutetheagreementwithin28daysafterfixationofcontract.

6. Instructiontobiddersregardinge-tenderingprocess.

S.No NameofWork

Est.
Cost

(Rs.In
Lacs)

Earnest
Money
(Rs.In
Lacs)

Costof
T/Doc.

(inRs.)

Timeof
completion

Time&Date
ofOpening

ofBid

Classof
Contractor

1 2 3 4 5 6 7 8

1.

ConstructionofApproach
Road/PathforBoysand
GirlshostelatNorth
CampusUniversityof
Kashmir.

16.40 Rs.33000/- Rs.600/- 2-Months
15-02-2018
(11.00AM)

BEE
CEE

&
DEE

1. DateofIssueofTenderNotice 27-01-2018

2. Periodofdownloadingofbiddingdocuments
From29-01-2018(10AM)to08-02-2018
(6.00PM)

3. BidsubmissionStartDate 29-01-2018(11.00AM)

4. BidSubmissionEndDate 08-02-2018(6.00PM)

5.
DeadlineforreceivingtheHardCopy(Original
DD&EMD)-[Thedateshouldbeonedayafter
bidsubmissionenddate]

12-02-2018(2.00PM)
intheOfficeoftheExecutiveUniversityof
Kashmir

6.
Date&timeofopeningofBids(Online)-[The
dateshouldbeonedayafterdeadlinefor
receivingofhardcopies]

15-02-2018(11.00AM)



6.1.Biddersareadvisedtodownloadbidsubmissionmanualfrom the"Downloads"optionaswell
asfrom "BiddersManualKit"onwebsitewww.jktenders.gov.intoacquaintbidsubmission
process.

6.2.Toparticipateinbiddingprocess,biddershavetoget'DigitalSignatureCertificate(DSC)'as
perInformationTechnologyAct-2000.Bidderscangetdigitalcertificatefrom anyapproved
Vendor.

6.3.ThebiddershavetosubmittheirbidsonlineinelectronicformatwithdigitalSignature.No bid
willbeacceptedinphysicalform.

6.4. BidswillbeopenedonlineaspertimeschedulementionedinPara-1.
6.5. Biddersmustensuretouploadscannedcopyofallnecessarydocumentswiththebid.

Besides,original/photocopiesofdocumentsrelatedtothebidbesubmittedphysically/by
registeredpost/throughcourierbeforethedatespecifiedinPara-1.

6.6 “Biddersmustensuretouploadscannedcopiesofallnecessarydocumentsincludingearnest
moneyandtenderdocumentfeeintermsofsoftcopieswithtechnicalbidandsubmitthe
HardCopiesofalltheuploadeddocumentsdulyattestedunderthehandandsealofthe
tenderer.Nodocument(s)whichhas/havenotbeenuploadedshallbeentertainedinthe
form ofhardcopy.However,incaseofanyclarification,thebiddersshallhavetoproduce
originaldocumentsinsupportofsoftcopiesifneedarises”.

6.7.TheEarnestmoneyinfavourofunsuccessful/Non-responsivebiddersshallbereleasedonly
afterensuringsubmissionofTenderdocumentFeeinoriginal,irrespectiveofHardcopies;
failureofsubmissionofTenderdocumentfeebythebidderusingthesiteshallentailhim for
blacklisting.

Note:-Scanallthedocumentson100dpiwithblackandwhiteoption.
7. Thedepartmentwillnotberesponsiblefordelayinonlinesubmissionduetoanyreasons.
8. ScannedcopyofcostoftenderdocumentinshapeofDemandDraftinfavorofRegistrar

UniversityofKashmirandEarnestMoney/BidSecurityinshapeofCDR/FDR/B.Gifapplicable
pledgedtoExecutiveEngineer,ConstructionDivision,UniversityofKashmirmustbeuploaded
withthedocumentsofthebid.TheoriginalDemandDraft(costoftenderdocument),CDR/
FDR/B.G(earnestmoney/bidsecurity)andrelevantbiddocumentstobesubmittedtothe
tenderopeningauthoritybyregisteredpost/Courier/byhandbeforeduedateofsubmissionof
tender/aspertimeschedulespecified.

9. BiddersareadvisednottomakeanychangeinBOQ(BillofQuantities)contents.Innocase
theyshouldattempttocreatesimilarBOQmanually.TheBOQdownloadedshouldbeusedfor
fillingtheitem rateinclusiveofalltaxesanditshouldbesavedwiththesamenameasit
contains.

10.
11.PriceescalationandTaxes:-TheunitratesandpricesshallbequotedbythebidderentirelyinIndian

RupeesandtheratesquotedshallbedeemedtoincludepriceescalationandalltaxesincludingCGST
andSGST uptocompletionofthework,unlessotherwisespecified.Deductiononaccountoftaxes
shallbemadefrom thebillsofthecontractorongrossamountofthebillaspertheratesprevailingat
thetimeofrecovery.

12.Biddersareadvisedtouse"MyDocuments"areaintheiruseronR&Be-Tenderingportaltostoresuch
documentsasarerequired.

13.Incaseofanyspecifiedprojecttherelevantguidelines/standardbiddingdocumentshallbefollowed.

14. InstructionstoBidder(ITB)
14.1.Allbiddersshalluploadthefollowinginformationanddocumentsalongwithqualificationcriteria/

qualificationinformationwiththeirbids:-

a. Copiesoforiginaldocumentsdefiningconstitution/legalstatus,placeofregistrationand
principalplaceofBusiness.

b. ValidGSTNo.&PANNo.AcknowledgementreceiptofSalesTaxReturnFiled.
14.2.Thebidderathisownresponsibilityandriskshouldvisitandexaminethesiteofworkandits

surroundingsbeforesubmissionofbid.
14.3.Nonattendanceofpre-bidmeetingwillnotbecauseofdisqualificationofthebidder.
14.4.AlldocumentsrelatingtothebidshallbeintheEnglishLanguage.

15.TheBiddershallhavetousegoodqualityapprovedmaterialsathisowncost,no



departmentalsuppliesbemadebytheUniversity
14. Ifthebidderdoesnotquoterateforanyitem oftheratelist/quantityschedule,costofsuch

item/itemsshallbedeemedtobepartoftheoverall/totalcontractvalue.Norateshallbe
allowedforsuchitem /itemsintheallotmentofcontract.

16. GeneralConditionsofContract:-
16.1.Thedateofstartoftheworkshallbereckonedwithinoneweekfrom thedateofissuanceof

LOI/Contractallotmentasthecasemaybe.
16.2.Penaltyfordelayincompletion:-Incaseofdelayincompletionofworkbeyondstipulated

periodofcompletion,penaltyofRs.2000/-perdaybutuptomaximum of10% ofthetotal
contractshallbeimposed.

16.3.Timeextension:-Suitabletimeextensionshallbegrantedincaseofincreaseinscopeofwork
andintheeventofdelaybeyondcontrolofcontractortobedeterminedbythedepartment.

16.4.Advance Payments:-No mobilization advance/equipmentadvance shallbe paid unless
otherwisespecifiedintheSBD.

16.5.SecuredAdvance:-Nosecuredadvanceisadmissibleunlessotherwisespecified.
16.6.RetentionMoney:-10%shallbedeductedfrom eachrunningbillofthesuccessfulcontractor

whichshallbereleasedaftervirtualcompletionofworkinallrespects/whenrecommended.
16.7.ScheduleofPayment:-Thepaymentscheduleshallbefixedafterawardofcontractinfavourof

successfulbidder,onthebasisofavailabilityoffundsandvalueofworkexecuted,shallbe
determinedbytheEngineer.

16.8.Amendmentofbiddingdocument:-Beforethedeadlineforsubmissionofbidstheemployer
maymodifythebiddingdocumentsbyissuingAddenda.

16.9.Thetenderreceivingauthorityreservestherighttoacceptorrejectanytenderoralltenders
withoutassigninganyreasonthereof.

16.10.UnbalancedBid:-Incasebidofthelowestbidderisfoundunbalanced,thesuccessfulbidder
shallhavetoproduceadditionalperformancesecurityinshapeofCDR/FDR/B.Gwithin(7)
daysafteropeningofpricebids,asperfollowingbreak-up:-

S.No
Percentageofunbalancebidviz.,advertisedcoston

accountofLowrates
Additional

PerformanceSecurity
01. Uptoandincluding15%below Nil

02. Greaterthan15%andupto20%below. 3%
03. Greaterthan20%andupto25%below. 3.5%
04. Greaterthan25%to30%below 4%

Greaterthan30%below. 5%
Additionalsecurityshallbereleasedaftersuccessfulcompletionof(6)monthsmaintenance
liabilityperiod.

Incasetherate/Ratesquotedbythecontactortoanyitem/itemsinthebillofquantities

has/havebeenfound higherthantheestimated rate,thencontractorwillbecalled for

negotiationofrateorwillbeallottedonthebasisofcalculationsmadeasperbookof

analysisofrates2016CPWDkeepinginviewthepresentmarketrate.

16.11.Restorationofwork:-Oncompletionofcontractthecontractorshallberesponsibleto
removeallun-usedmaterialandrestoreallworkinitsoriginalpositionathisowncost.

16.12.Trafficregulations:-Thecontractorisboundtoadheretotrafficregulationsasisapplicable
from timetotimeandensurearrangementsofsmoothregulationoftrafficduringexecutionof
work.

16.13.Arbitration:-Thearbitrationshallbeconductedinaccordancewiththearbitrationprocedurestatedin
theJ&KconciliationandArbitrationActNo:-xxxvof1997issuedvideSRONo:-403videNotificationof
J&KGovt.,"LawDepartment"11thDecember-1997.

16.14.DefectiveLiabilityperiod:-TheDLPshallbecommencedfrom thedateofcertifiedcompletionof
workandperiodshallbe6months.

16.15.Thedateofstartofworkshallbereckonedwithinsevendaysfrom thedateofissuanceofallotment/Letterof

intent.Incasetheagencyfailstoexecutethework,thedepositsintheshapeofCDRandAdditionalperformance



guaranteeshallbeliableforforfeiturebesidesinitiatingotherpunitiveactionsagainstthedefaulterwithout

servinganynotice.

16.16.ALLKEYCONSTRUCTION MATERIALshallhavetobestrictlyasperprescribedspecifications
andapprovaloftheEngineerIn-charge.
TheCDRshallbereleasedafter(6)sixmonthsfrom completionoftheworkandsatisfactory
maintenanceforsuchperiod.

16.17.Failureonpartofthecontractortofulfillhisobligationsofmaintenanceschedulesshall
resultinforfeitureofthedepositsheldforthispurposeaswellastheCDRforthiswork.

16.18.Safety:-Thecontractorshallberesponsibleforsafetyofallactivitiesatsiteofwork.
16.19.Discoveries:-Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedly

discoveredonthesiteshallbethepropertyofUniversity.
16.20.Tests:-The contractorshallbe solelyresponsible forcarrying outthe mandatorytests

requiredforthequalitycontrolathisowncost.
16.21.Termination:-The employermay terminate the contractifthe contractorcauses a

fundamentalbreachofthecontract.

16.22.Fundamentalbreachofcontractwillinclude:-
a. ContinuousstoppageofWorkforaperiodof30dayswithoutauthorizationofEngineerin-charge.

b. Contractorisdeclaredbankrupt.
c. Anyevidenceofinvolvementofcontractorincorruptpractices.
d. Ifthecontractorindulgesinwillfuldisregardofthequalitycontrolmeasuresputinplacebythe

department.
e. Contractordelaysthecompletionofworkbeyondstipulatedtimeofcompletion.
f. Pursuanttotheprocessofterminationofdefaultedcontract,theemployerreservestheright

toinvitefreshtenderforthebalanceworkattheriskandcostofdefaultingcontractor.
g. Ifincasecontractorfailedtostart/completethework,withinthestipulatedtimeperiod,his

CDR/EarnestMoneyshallbeforfeitedafterterminationofthecontract.Besides,defaulting
contractorshallbedebarredfrom takingworksinR&BDepartmentatleastforoneyear.

16.23.

MajorLaborLawsapplicabletoestablishmentengagedinbuildingandotherconstruction
Work:-

a. Workmencompensationact1923.
b. PaymentofGratuityAct1972.
c. EmployeesP.F.andMiscellaneousProvisionAct1952.
d. MaternityBenefitsAct1951.
e. ContractLabor(Regulation&Abolition)Act1970.
f. Minimum WagesAct1948.
g. PaymentofWagesAct1936.
h. EqualremunerationAct1979.
i. PaymentofbonusAct1965.
j. IndustrialdisputesAct1947.
k. IndustrialemploymentstandingordersAct1946.
l. TradeUnionAct1926.
m. ChildLabor(Prohibition&Regulation)Act1986.
n. InterStateMigrantworkmen’s(Regulationofemployment&Conditionsofservice)Act1979.
o. TheBuildingandotherConstructionworkers(RegulationofemploymentandConditionofservice)Act1996and

theCensusActof1996.
p. FactoriesAct1948.
q. CompliancewithLaborRegulationLawsofJ&KState.

16.24.Specification/QualityControl:-Allitemsofworks shallconform tospecificationsasperIRC/MORTH/

NBO/CPWD/SSR/Anyotherprescribedspecificationsandquantitiesmayvary±10% totheestimated
quantities.

16.25.Insurance:-InsurancecovertoLabor/Machinery/Work/Plantmaterial/Equipmentbythecontractorshallbe

mandatory.

16.26.LawsGoverningtheContract:-ThecontractshallbegovernedbyLawsoftheland.

16.27.Court’sJurisdiction:-Incaseofanydisputes/differencesbetweencontractorandDepartmentthejurisdiction



shallbeJ&KState.

16.28.TimeExtension:-

a. TheworkistobecompletedwithinthetimelimitspecifiedintheNITandthetimeofcompletionwillalso
increase/decreaseinproportionwithadditional/deletedquantum ofworkdependingupontheactualquantum
ofwork.

b. Requestforextensionoftimeshallbemadebythecontractorinwritingnotlaterthanfifteendaysofhappening
oftheeventcausingdelay.Thecontractorshallalsoindicateinsucharequesttheperiodforwhichextensionis
desired.

c. Abnormal/badweatherorSeriouslossordamagebyfireorCivilcommotion,strikeorlockout(otherthanamong
thelabourengagedbythecontractor)affectinganyorthetradesemployedonthework,orNonavailabilityof
departmentalstores.Anyothercausewhichintheabsolutediscretionoftheacceptingauthorityisbeyondthe
contractor’sdesire.

d. Oncontractor’srepresentationbasedonthegroundsasdetailedabovethetimeforcompletionoftheworkmay
beextendedbyaperiodconsideredreasonablebytheDepartment.

e. Extensionoftimeshallbealsoadmissibleintheeventoftemporarysuspensionofwork.

17. Thetender/bidisliabletorejectionifitdoesnotfulfilltherequirementsaslaiddowninNIT.

18. AllothertermsconditionsareasperPWDForm 25(DoubleagreementForm)

ExecutiveEngineer
No:-F(E.Tend)(UCD)KU/57/18
Dated:-27-01-2018


