UNIVERSITY OF KASHMIR

Office of the Executive Engineer, Construction Division
NOTICE INVITING E-TENDER

For and on behalf of the University of Kashmir, e-tenders (In Single cover system) are invited on item rate basis
from approved and eligible Contractors registered with J&K State Govt., CPWD, Railways and other State/Central
Governments for the following works:-

Cost of
Est. Cost| Earnest T/Doc.in Time of Date & Time Class of
S.No Name of Work (Rs. In Money shape of E- completion of Opening Contractor
Lacs) (In Rs.) Challan of Bid
(In Rs.)
1 2 3 4 5 6 7 8
Reconstruction of Compound| 2.69 Rs.5380/- Rs.200/- 01-Month 05-03-2019 DEE
1. walling at Mirza Bagh (11.00 AM)
Campus.
Providing and Fixing of M.s| 2.54 Rs.5080/- Rs.200/- 01-Month 05-03-2019 DEE
Grill for windows of Lab of (11.00 AM)
2. Mechanical Engineering
department at Zakura
Campus.
Raising of Back side wall up| 2.14 Rs.4280/- Rs.200/- 01-Month 05-03-2019 DEE
3. to 2ft Height at M.A/ M.A.k (11.00 AM)
Hostels at Naseem Bagh
Campus.

Position of AAA/TS Submitted
Position of funds Demanded
1. The Bidding documents Consisting of qualifying information, eligibility criteria, specifications,
Drawings, bill of quantities (B.0.Q), Set of terms and conditions of contract and other details can be
seen/downloaded from the departmental website www.jktenders.gov.in as per schedule of dates
given below:-

1. | Date of Issue of Tender Notice 23-02-2019

2. | Period of downloading of bidding documents ;rl\c/)lr)n25-02-2019 (11 AM) t0 04-03-2019 (6.00
3. | Bid submission Start Date 25-02-2019 (11.00 AM)

4. | Bid Submission End Date 04-03-2019 (6.00 PM)

6. | Date & time of opening of Bids (Online) 05-03-2019 (11.00 AM)

2. Bidders must upload scanned copies of all necessary documents including earnest money /Bid
security in the shape of CDR / FDR/ B.G pledged to Executive Engineer, Construction Division,

University of Kashmir and tender document fee in the shape of e-Challan which can be

downloaded from http://egov.uok.edu.in/echallan in terms of soft copies with the e-bid.
No document (s) which has / have not been uploaded upto the prescribed period shall be
entertained in the form of Hard copy. However, in case of any clarification, the bidders shall have
to produce original documents in support of soft copies if need arises.

3. The Earnest money in favour of unsuccessful / Non-responsive bidders shall be released only after ensuring

submission of Tender document Fee in original, (e-challan) failure of submission of Tender document fee
by the bidder using the site shall entail him for blacklisting.
(Note: - Scan all the documents on 100 dpi with black and white option.)

4. The successful bidder (L-1) shall have to produce CDR and e-challan in original in the office of the
undersigned before allotting the work or issuance of Supply order.


http://www.pmgsytendersjk.gov.in/
http://egov.uok.edu.in/echallan
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5. The date and time of opening of Bids can be available on Web Site www.jktenders.gov.in and conveyed to

the bidders automatically through an e-mail message on their e-mail address. The_bids of Responsive
bidders shall be opened online on same Web Site in the Office of_Executive Engineer, Construction
Division, University of Kashmir.

6. The bids for the work shall remain valid for a period of 120 days from the date of opening of Technical
bids.

The earnest money shall be forfeited, If:-

Any bidder/ tenderer withdraw his bid/ tender during the period of bid validity or make any
modifications in the terms and conditions of the bid.

Failure of Successful bidder to furnish the required performance security within the specified time limit.
Failure of Successful bidder to execute the agreement within 28 days after fixation of contract.
Instruction to bidders regarding e-tendering process.

Bidders are advised to download bid submission manual from the "Downloads" option as well as from
"Bidders Manual Kit" on website www.jktenders.gov.into acquaint bid submission process.

To participate in bidding process, bidders have to get 'Digital Signature Certificate (DSC)' as per
Information Technology Act-2000. Bidders can get digital certificate from any approved Vendor.

The bidders have to submit their bids online in electronic format with digital Signature. No bid will be
accepted in physical form.

Bids will be opened online as per time schedule mentioned in Para-1.

The Department will not be responsible for delay in online submission due to any reasons.

Bidders are advised not to make any change in BOQ (Bill of Quantities) contents. In no case they
should attempt to create similar BOQ manually. The BOQ downloaded should be used for filling the
item rate inclusive of all taxes and it should be saved with the same name as it contains.

Price escalation and Taxes:- The unit rates and prices shall be quoted by the bidder entirely in Indian Rupees
and the rates quoted shall be deemed to include price escalation and all taxes including CGST and SGST upto
completion of the work, unless otherwise specified. Deduction on account of taxes shall be made from the bills
of the contractor on gross amount of the bill as per the rates prevailing at the time of recovery.

Bidders are advised to use "My Documents" area in their user on e-Tendering portal to store such documents as
are required.

In case of any specified project the relevant guidelines / standard bidding document shall be followed.
Instructions to Bidder (ITB)

All bidders shall upload the following information and documents along with qualification criteria / qualification
information with their bids:-

Copies of original documents defining constitution/ legal status, place of registration and principal
place of Business.

Valid GST No. & PAN No. Acknowledgement receipt of Sales Tax Return Filed.

The bidder at his own responsibility and risk should visit and examine the site of work and its
surroundings before submission of bid.

Non attendance of pre-bid meeting will not be cause of disqualification of the bidder.

All documents relating to the bid shall be in the English Language.

14. The Bidder shall have to use good quality approved materials at his own cost, no departmental supplies
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be made by the University

If the bidder does not quote rate for any item of the rate list/quantity schedule, cost of such item/
items shall be deemed to be part of the overall/total contract value. No rate shall be allowed for such
item / items in the allotment of contract.

General Conditions of Contract:-

The date of start of the work shall be reckoned within one week from the date of issuance of
LOI/Contract allotment as the case may be.

Penalty for delay in completion:-In case of delay in completion of work beyond stipulated period of
completion, penalty of Rs. 2000/- per day but up to maximum of 10% of the total contract shall be
imposed.



http://www.pmgsytendersjk.gov.in/
http://www.pmgsytendersjk.gov.into/

14.3. Time extension:-Suitable time extension shall be granted in case of increase in scope of work and in
the event of delay beyond control of contractor to be determined by the department.

14.4. Advance Payments:-No mobilization advance/equipment advance shall be paid unless otherwise
specified in the SBD.

14.5. Secured Advance:-No secured advance is admissible unless otherwise specified.

14.6. Retention Money: - 10% shall be deducted from each running bill of the successful contractor which

shall be released after virtual completion of work in all respects/when recommended.

14.7. Schedule of Payment:-The payment schedule shall be fixed after award of contract in favour of
successful bidder, on the basis of availability of funds and value of work executed, shall be determined
by the Engineer.

14.8. Amendment of bidding document:-Before the deadline for submission of bids the employer may
modify the bidding documents by issuing Addenda.

14.9. The tender receiving authority reserves the right to accept or reject any tender or all tenders
without assigning any reason thereof.

14.10. Unbalanced Bid:- In case bid of the lowest bidder is found unbalanced, the successful bidder shall
have to produce additional performance security in shape of CDR/ FDR /B.G within (7) days after
opening of price bids, as per following break-up:-

S.No Percentage of unbalance bid viz., advertised cost on Additional
account of Low rates Performance Security
01. | Upto and including 15% below Nil
02. | Greater than 15%and up to 20% below. 3%
03. | Greater than 20% and up to 25% below. 3.5%
04. | Greater than 25% to 30% below 4%
Greater than 30% below. 5%

Additional security shall be released after successful completion of (6) months maintenance liability period.

In case the rate/Rates quoted by the contactor to any item/items in the bill of quantities has/have been found
higher than the estimated rate, then contractor will be called for negotiation of rate or will be allotted on the
basis of calculations made as per book of analysis of rates 2016 CPWD keeping in view the present market
rate.

14.11. Restoration of work: - On completion of contract the contractor shall be responsible to remove all
un-used material and restore all work in its original position at his own cost.

14.12. Traffic regulations:-The contractor is bound to adhere to traffic regulations as is applicable from time
to time and ensure arrangements of smooth regulation of traffic during execution of work.

14.13. Arbitration:- The arbitration shall be conducted in accordance with the arbitration procedure stated in the J&K
conciliation and Arbitration Act No:-xxxv of 1997 issued vide SRO No:-403 vide Notification of J&K Govt., "Law
Department" 11th December-1997.

14.14. Defective Liability period: - The DLP shall be commenced from the date of certified completion of work and
period shall be 6 months.

14.15. In case the agency fails to execute the work, the deposits in the shape of CDR and Additional performance
guarantee shall be liable for forfeiture besides initiating other punitive actions against the defaulter without

serving any notice.

14.16. ALL KEY CONSTRUCTION MATERIALshall have to be strictly as per prescribed specifications and approval of the
Engineer In-charge.
The CDR shall be released after (6) six months from completion of the work and satisfactory maintenance for
such period.

14.17. Failure on part of the contractor to fulfill his obligations of maintenance schedules shall result in forfeiture of
the deposits held for this purpose as well as the CDR for this work.

14.18. Safety: - The contractor shall be responsible for safety of all activities at site of work.

14.19. Discoveries: - Anything of historical or other interest or of significant value unexpectedly discovered on the
site shall be the property of University.

14.20. Tests:-The contractor shall be solely responsible for carrying out the mandatory tests required for the quality
control at his own cost (if applicable).

14.21. Termination: - The employer may terminate the contract if the contractor causes a fundamental breach of the
contract.



14.22. Fundamental breach of contract will include:-

o anoae

Continuous stoppage of Work for a period of 30 days without authorization of Engineer in-charge.

Contractor is declared bankrupt.
Any evidence of involvement of contractor in corrupt practices.

If the contractor indulges in willful disregard of the quality control measures put in place by the department.

Contractor delays the completion of work beyond stipulated time of completion.

Pursuant to the process of termination of defaulted contract, the employer reserves the right to invite fresh tender for the
balance work at the risk and cost of defaulting contractor.

If in case contractor failed to start /complete the work, within the stipulated time period, his CDR/Earnest Money shall be
forfeited after termination of the contract. Besides, defaulting contractor shall be debarred from taking works in R&B
Department at least for one year.
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Major Labor Laws applicable to establishment engaged in building and other construction Work:-
Workmen compensation act 1923.
Payment of Gratuity Act 1972.

Employees P.F. and Miscellaneous Provision Act 1952.

Maternity Benefits Act 1951.

Contract Labor (Regulation & Abolition) Act 1970.

Minimum Wages Act 1948.

Payment of Wages Act 1936.

Equal remuneration Act 1979.

Payment of bonus Act 1965.

Industrial disputes Act 1947.

Industrial employment standing orders Act 1946.

Trade Union Act 1926.

Child Labor (Prohibition & Regulation) Act 1986.

Inter State Migrant workmen’s (Regulation of employment & Conditions of service)Act 1979.
The Building and other Construction workers (Regulation of employment and Condition of service) Act 1996 and the Census Act of 1996.
Factories Act 1948.

Compliance with Labor Regulation Laws of J&K State.

.24. specification/Quality Control: -All items of works shall confirm to specifications as per IRC/ MORTH/ NBO/ CPWD/ SSR/ Any

other prescribed specifications and quantities may vary + 10% to the estimated quantities.
Insurance:- Insurance cover to Labor / Machinery / Work / Plant material / Equipment by the contractor shall be mandatory.

14.26. Laws Governing the Contract:-The contract shall be governed by Laws of the land.

14.27. Court’s Jurisdiction:-In case of any disputes/differences between contractor and Department the jurisdiction shall be J&K State.
14.28. Time Extension:-

15.
16.

The work is to be completed within the time limit specified in the NIT and the time of completion will also increase / decrease in
proportion with additional / deleted quantum of work depending upon the actual quantum of work.

Request for extension of time shall be made by the contractor in writing not later than fifteen days of happening of the event causing
delay. The contractor shall also indicate in such a request the period for which extension is desired.

Abnormal /bad weather or Serious loss or damage by fire or Civil commotion, strike or lockout (other than among the labour engaged by
the contractor) affecting any or the trades employed on the work, or Non availability of departmental stores. Any other cause which in the
absolute discretion of the accepting authority is beyond the contractor’s desire.

On contractor’s representation based on the grounds as detailed above the time for completion of the work may be extended by a period
considered reasonable by the Department.

Extension of time shall be also admissible in the event of temporary suspension of work.
The tender / bid is liable to rejection if it does not fulfill the requirements as laid down inNIT.

All other terms conditions are as per PWD Form 25 (Double agreement Form)

Executive Engineer

NIT No: - F (E.Tend)(Works Main Mirz. Zak) UCD) KU/ 113/18
DATED: -21-02-2019.



